
  Contract No.: DE-AC02-07CH11358 
  Section J 
  Appendix D 
 
 

 
 
 
 
 
 
 
 
 

ATTACHMENT J.4 
 
 

APPENDIX D 
 

BUDGET PROGRAM 
 
 
 

Applicable to the Operation of  
AMES Laboratory 

 
 
 
 
 

Contract No. DE-AC02-07CH11358 
 
 

 
 

J-D-1



  Contract No.: DE-AC02-07CH11358 
  Section J 
  Appendix D 
 
 
 

BUDGET PROGRAM 
 
This Appendix implements the clause of this contract entitled, “Long Range Planning, 
Program Development and Budgetary Administration.”  The parties agree that the 
following procedures will be used on a Government fiscal year basis to establish the 
Laboratory’s work program and budgets. 
 
1. During January – February of each year (or such other date as may be established 

by DOE), DOE will supply the Contractor with the dollar amounts for the Laboratory 
contained in the President’s budget as well as a set of program assumptions for the 
budget and accounting policies and procedures to be used in the current budget 
preparation. 

 
2. Prior to April 1 of each year (or such other date as may be agreed upon), the 

Contractor will submit to DOE a detailed work program and budget estimate for the 
next two succeeding fiscal years based on the level of the current year financial 
plan and the President’s Budget, or other program guidance provided by DOE.  The 
Contractor will provide construction project data sheets to DOE for each 
construction project proposed for the budget year as necessary for changes in cost 
estimate, funding, or scope.  Prior to submission of the data sheets, DOE will be 
given an opportunity to review draft construction project data sheets and present the 
results of that review to the Contractor for consideration in the final data sheets. 

 
3. As soon as possible after October 1 of each year, DOE shall issue to the Laboratory 

financial plans for the current fiscal year for operations and plant and capital 
equipment. 

 
4. DOE approval of the work program and budget estimates will be reflected in 

approved funding programs, prime contract supplements and program 
letters/authorization, issued to the Contractor as soon as possible after October 1.  
The approved funding programs specify the funds available for work under the 
contract for the fiscal year and, in addition, establish obligations and cost limitations 
for specified individual portions of the work. 

 
5. An initial modification to this contract will be executed by the Parties on or before 

November 1 of each fiscal year to provide all or portion of the funding for the current 
fiscal year, provided that appropriations have been made to DOE at this time, and if 
not then as soon as possible thereafter.  Subsequent modifications will be written 
throughout the fiscal year to increase or decrease the available funding. 

 
6. In order to provide added assurance of continuity of operations, it is the intent of 

DOE that the funds obligated under this contract be maintained at all times at an 
adequate level.  Which shall be defined as funds at least sufficient to provide for an 
estimated 20 days operating costs and outstanding commitments for each 
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obligational control level as stated in the DOE Control and Reporting Levels.  The 
Contractor will inform DOE when circumstances for DOE actions or proposed 
actions threaten to reduce any operational control levels below the level indicated in 
the previous sentence. 

 
7. During the course of the work, DOE will review the work program and its costs 

based upon information submitted by the Contractor, and may, after consultation 
with the Contractor, revise the program letters and financial plans established by 
DOE under paragraph 4 of this Appendix. 

 
8. It is recognized in the maintenance and operation of the Laboratory facilities, the 

Contractor is obliged to meet various standards and that DOE will make every effort 
to assure that adequate funds are provided under the contract to enable the 
Contractor to meet such requirements. 
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